05/06/05 FRI 14:32 FAX 002

AWARD/CONTRACT

1. THIS CONTRACT IS A RATED ORDER UNDER DPAS (15 CFR 350) — Rating — Page 1 of 115

2. CONTRACT (Proc. Inst. Ident.) NO. SAQMPD05C1103

3. EFFECTIVE DATE SEE BLOCK 20C

4. REQUISITION/PURCHASE REQUEST/PROJECT NO.

5. ISSUED BY CODE LMACM103
OFFICE OF ACQUISITION MANAGEMENT (A/LM/AQM)
PO BOX 9115, ROSSLYN STATION
US DEPARTMENT OF STATE

ARLINGTON, VA UNITED STATES 22219

Contact: Michael S. Larson Tel: 703-875-6872

6. ADMINISTERED BY (If other than Item 5) CODE INLAL19421
LOGISTICS/MAINTENANCE/ADMINISTRATIVE DIV (INL/A/L)
1038 S. Patrick Dr.
ATTN: INL AIRWING

PATRICK AFB, FL UNITED STATES 32925

8. DELIVERY Destination

7. NAME AND ADDRESS OF CONTRACTOR (No., street, city, county, State and ZIP Code)
DYNCORP INTERNATIONAL LLC DUNS No: 608481898
8500 WEST FREEWAY, STE 600
FORT WORTH, TX UNITED STATES 76116-2187

9. DISCOUNT FOR PROMPT PAYMENT
10 days 0.233 %
20 days 0.116 %
30 days %
days %

CODE 1 FACILITY CODE INLAL19421

10. SUBMIT INVOICES (4 Copies unless otherwise specified) TO THE ADDRESS SHOWN IN: ITEM 12

11. SHIP TO/MARK FOR CODE INLAL19421
No Contacts Identified
LOGISTICS/MAINTENANCE/ADMINISTRATIVE DIV (INL/A/L)
1038 S. Patrick Dr.
ATTN: INL AIRWING

PATRICK AFB, FL UNITED STATES 32925

12. PAYMENT WILL BE MADE BY CODE RMGFO0331D
GLOBAL FINANCIAL OPERATIONS (RM/GFS/GFO)
PO BOX 15009
OFFICE OF CLAIMS (GFO/C)

CHARLESTON,SC UNITED STATES 29415-5008

13. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION:
☐ 10 U.S.C. 2304(c) ( ) ☐ 41 U.S.C. 253(c) ( )

14. ACCOUNTING AND APPROPRIATION DATA $ 6,352,704.00
See Line Item Detail

16A. ITEM NO.	16B. SUPPLIES/SERVICES	16C. QUANTITY	16D. UNIT	16E. UNIT PRICE	16F. AMOUNT
	SEE LINE ITEM DETAIL				

16G. TOTAL AMOUNT OF CONTRACT USD 543,517,244.00 (USD)

16. TABLE OF CONTENTS

( )	SEC	DESCRIPTION	PAGE(S)	( )	SEC	DESCRIPTION	PAGE(S)
		PART I - THE SCHEDULE				PART II - CONTRACT CLAUSES	
X	A	SOLICITATION/CONTRACT FORM	1	X	I	CONTRACT CLAUSES	21
X	B	SUPPLIES OR SERVICES AND PRICES/COSTS	16			PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.	
X	C	DESCRIPTION/SPECS/WORK STATEMENT	42	X	J	LIST OF ATTACHMENTS	2
X	D	PACKAGING AND MARKING	1			PART IV - REPRESENTATIONS AND INSTRUCTIONS	
X	E	INSPECTION AND ACCEPTANCE	2		K	REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS	
X	F	DELIVERIES AND PERFORMANCE	3				
X	G	CONTRACT ADMINISTRATION DATA	5		L	INSTRS., CONDS., AND NOTICES TO OFFERORS	
X	H	SPECIAL CONTRACT REQUIREMENTS	22		M	EVALUATION FACTORS FOR AWARD	

CONTRACTING OFFICER WILL COMPLETE ITEM 17 OR 18 AS APPLICABLE

17. ☑ CONTRACTOR'S NEGOTIATED AGREEMENT (Contractor is required to sign this document and return 3 copies to issuing office) Contractor agrees to furnish and deliver all items or perform all the services set forth or otherwise identified above and on any continuation sheets for the consideration stated herein. The rights and obligations of the parties to this contract shall be subject to and governed by the following documents: (a) this award/contract, (b) the solicitation, if any, and (c) such provisions, representations, certifications, and specifications, as attached or incorporated by reference herein.

(Attachments are listed herein.)

18. ☐ AWARD (Contractor is not required to sign this document.) Your offer on Solicitation Number _____ including the additions or changes made by you which additions or changes are set forth in full above, is hereby accepted as to the items listed above and on any continuation sheets. This award consummates the contract which consists of the following documents: (a) the Government's solicitation and your offer, and (b) this award/contract. No further contractual document is necessary.

19A. NAME AND TITLE OF SIGNER (Type or print)

20A. NAME OF CONTRACTING OFFICER
Michael S. Larson

19B. NAME OF CONTRACTOR
By _____
(Signature of person authorized to sign)

19C. DATE SIGNED 5/6/05

20B. UNITED STATES OF AMERICA
By _____
(Signature of Contracting Officer)

20C. DATE SIGNED 5/6/05

NSN 7540-01-152-8069
PREVIOUS EDITION UNUSABLE

STANDARD FORM 26 (REV 4-85)
Prescribed by GSA
FAR (48 CFR) 53.214(a)

Received Time May. 6. 2:47PM

UNITED STATES DEPARTMENT OF STATE
REVIEW AUTHORITY: CHARLES E LAHIGUERA
DATE/CASE ID: 04 JUN 2010 200800762

Line Item Summary	Document Number	Title	Page
	SAQMPD05C1103	INL Aviation Support Services	2 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
	INL/A Aviation Support Services				
0001	Contract Transition Contractor's Cost-Reimburseable Transition Period (Start to End) Date (05/05/2005 to 10/31/2005) FOB: Destination Funding Information: 19115/710222 2071 525057 019600 2722 2589 USD166,823.00 19 4611540000 0110 0110565012 2730 4121 01101304 USD3,766,340.00	6.00	MO		
0001AA	Information Technolgy Transition (Start to End) Date (05/05/2005 to 10/31/2005) FOB: Destination Funding Information: 19115/710222 2071 525057 019600 2722 2589 USD1,930,258.00 19 4611540000 0110 0110565012 2730 4121 01101304 USD489,283.00	1.00	LT		
0002	CONUS Aviation Support Services (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	0.00	LT		
0002AA	*Contractor Operated and Maintained Base Operations* (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
0002AB	Scheduled Flight Hours (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		

Line Item Summary	Document Number	Title	Page
	SAQMPD05C1103	INL Aviation Support Services	3 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
0002AC	Unscheduled Maintenance Material (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
0002AD	Host Nation Training (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination		EA		
0003	Colombia Eradication Aviation Support Services (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	0.00	LT		
0003AA	Contractor Operated and Maintained Base Operations (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
0003AB	Scheduled Flight Hours (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
0003AC	Unscheduled Maintenance Material (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
0003AD	Host Nation Training (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination		EA		
0004	Colombia Plan Columbia Aviation Support Services (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	0.00	LT		
0004AA	Contractor Operated and Maintained Base Operations (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		

B4

Line Item Summary	Document Number	Title	Page
	SAQMPD05C1103	INL Aviation Support Services	4 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
0004AB	Scheduled Flight Hours (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
0004AC	Unscheduled Maintenance Material (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
0004AD	Host Nation Training (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination		EA		
0004AE	COLAR Nationalization Training (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
0005	Bolivia Aviation Support Services (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	0.00	LT		
0005AA	Contractor Operated and Maintained Base Operations (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
0005AB	Scheduled Flight Hours (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
0005AC	Unscheduled Maintenance Material (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
0005AD	Host Nation Training (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination		EA	.000	

Line Item Summary	Document Number	Title	Page
	SAQMPD05C1103	INL Aviation Support Services	5 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
0006	Peru Aviation Support Services	0.00	LT	.000	0.00
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0006AA	Contractor Operated and Maintained Base Operations	1.00	LT		
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0006AB	Scheduled Flight Hours	1.00	LT		
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0006AC	Unscheduled Maintenance Material	1.00	LT		
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0006AD	Host Nation Training		EA		
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0007	Pakistan Aviation Support Services	0.00	LT		
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0007AA	Contractor Operated and Maintained Base Operations	1.00	LT		
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0007AB	Scheduled Flight Hours	1.00	LT		
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0007AC	Unscheduled Maintenance Material	1.00	LT		
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				

Line Item Summary	Document Number SAQMPD05C1103	Title INL Aviation Support Services	Page 6 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
0007AD	Host Nation Training		EA	.000	
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0008	Super Huey Retrofit Program	0.00	EA	.000	0.00
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0009	OV10D SLEP II Program	0.00	EA	.000	0.00
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0010	UH1N Retrofit Program	0.00	EA	.000	0.00
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0011	Cost Plus Fixed Fee Task Orders	0.00	LT	.000	0.00
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0012	Fixed Price Task Orders	0.00	LT	.000	0.00
					OPTION PERIOD
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0013	Defense Base Act Insurance	1.00	LT		
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0014	Third-Party Aviation Liability Insurance	1.00	LT		
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				
0015	CONUS Scheduled Maintenance Material - Major Components	1.00	LT		
	(Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination				

B4

Line Item Summary	Document Number	Title	Page
	SAQMPD05C1103	INL Aviation Support Services	7 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
0016	Colombia Eradication Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
0017	Plan Colombia Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
0018	Peru Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
0019	Bolivia Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
0020	Pakistan Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
1002	CONUS Aviation Support Services (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	0.00	LT		
1002AA	Contractor Operated and Maintained Base Operations (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1002AB	Scheduled Flight Hours (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1002AC	Unscheduled Maintenance Material (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		

Line Item Summary	Document Number	Title	Page
	SAQMPD05C1103	INL Aviation Support Services	8 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
1002AD	Host Nation Training		EA	.000	
	(Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination				
1003	Colombia Eradication Aviation Support Services	0.00	LT	.000	0.00 OPTION PERIOD
	(Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination				
1003AA	Contractor Operated and Maintained Base Operations	1.00	LT		
	(Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination				
1003AB	Scheduled Flight Hours	1.00	LT		
	(Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination				
1003AC	Unscheduled Maintenance Material	1.00	LT		
	(Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination				
1003AD	Host Nation Training		EA		
	(Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination				
1004	Colombia Plan Columbia Aviation Support Services	0.00	LT		
	(Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination				
1004AA	Contractor Operated and Maintained Base Operations	1.00	LT		
	(Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination				
1004AB	Scheduled Flight Hours	1.00	LT		OPTION PERIOD
	(Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination				

B4

Line Item Summary	Document Number	Title	Page
	SAQMPD05C1103	INL Aviation Support Services	9 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
1004AC	Unscheduled Maintenance Material (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1004AD	Host Nation Training (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1004AE	COLAR Nationalization Training (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1005	Bolivia Aviation Support Services (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	0.00	LT		
1005AA	Contractor Operated and Maintained Base Operations (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1005AB	Scheduled Flight Hours (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1005AC	Unscheduled Maintenance Material (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1005AD	Host Nation Training (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination		EA	.000	
1006	Peru Aviation Support Services (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	0.00	LT	.000	0.00 OPTION PERIOD

Line Item Summary	Document Number	Title	Page
	SAQMPD05C1103	INL Aviation Support Services	10 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
1006AA	Contractor Operated and Maintained Base Operations (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1006AB	Scheduled Flight Hours (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1006AC	Unscheduled Maintenance Material (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1006AD	Host Nation Training (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination		EA		
1007	Pakistan Aviation Support Services (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	0.00	LT		
1007AA	Contractor Operated and Maintained Base Operations (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1007AB	Scheduled Flight Hours (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1007AC	Unscheduled Maintenance Material (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1007AD	Host Nation Training (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination		EA	.000	OPTION PERIOD

Line Item Summary	Document Number	Title	Page
	SAQMPD05C1103	INL Aviation Support Services	11 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
1008	Super Huey Retrofit Program (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	0.00	EA	.000	0.00 OPTION PERIOD
1009	OV10D SLEP II Program (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	0.00	EA	.000	0.00 OPTION PERIOD
1010	UH1N Retrofit Program (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	0.00	EA	.000	0.00 OPTION PERIOD
1011	Cost Plus Fixed Fee Task Orders (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	0.00	LT	.000	0.00 OPTION PERIOD
1012	Fixed Price Task Orders (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	0.00	LT	.000	0.00 OPTION PERIOD
1013	Defense Base Act insurance (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1014	Third-Party Aviation Liability Insurance (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1015	CONUS Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1016	Colombia Eradication Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		OPTION PERIOD

Line Item Summary	Document Number	Title	Page
	SAQMPD05C1103	INL Aviation Support Services	12 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
1017	Plan Colombia Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1018	Peru Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1019	Bolivia Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
1020	Pakistan Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	1.00	LT		
2002	CONUS Aviation Support Services (Start to End) Date (11/01/2006 to 10/31/2007) FOB: Destination	0.00	LT		
2002AA	Contractor Operated and Maintained Base Operations (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2002AB	Scheduled Flight Hours (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2002AC	Unscheduled Maintenance Material (Start to End) Date (11/01/2005 to 10/31/2006) FOB: Destination	1.00	LT		
2002AD	Host Nation Training (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination		EA	.000	OPTION PERIOD OPTION PERIOD

B4

Line Item Summary	Document Number	Title	Page
	SAQMPD05C1103	INL Aviation Support Services	13 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
2003	Colombia Eradication Aviation Support Services	0.00	LT	.000	0.00
					OPTION PERIOD
	(Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination				
2003AA	Contractor Operated and Maintained Base Operations	1.00	LT		
	(Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination				
2003AB	Scheduled Flight Hours	1.00	LT		
	(Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination				
2003AC	Unscheduled Maintenance Material	1.00	LT		
	(Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination				
2003AD	Host Nation Training		EA		
	(Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination				
2004	Colombia Plan Columbia Aviation Support Services	0.00	LT		
	(Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination				
2004AA	Contractor Operated and Maintained Base Operations	1.00	LT		
	(Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination				
2004AB	Scheduled Flight Hours	1.00	LT		
	(Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination				
2004AC	Unscheduled Maintenance Material	1.00	LT		
					OPTION PERIOD
	(Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination				

Line Item Summary	Document Number	Title	Page
	SAQMPD05C1103	INL Aviation Support Services	14 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
2004AD	Host Nation Training (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination		EA	.000	OPTION PERIOD
2004AE	COLAR Nationalization Training (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2005	Bolivia Aviation Support Services (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	0.00	LT		
2005AA	Contractor Operated and Maintained Base Operations (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2005AB	Scheduled Flight Hours (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2005AC	Unscheduled Maintenance Material (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2005AD	Host Nation Training (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination		EA		
2006	Peru Aviation Support Services (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	0.00	LT		
2006AA	Contractor Operated and Maintained Base Operations (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		OPTION PERIOD

Line Item Summary	Document Number	Title	Page
	SAQMPD05C1103	INL Aviation Support Services	15 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
2006AB	Scheduled Flight Hours (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2006AC	Unscheduled Maintenance Material (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2006AD	Host Nation Training (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination		EA		
2007	Pakistan Aviation Support Services (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	0.00	LT		
2007AA	Contractor Operated and Maintained Base Operations (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2007AB	Scheduled Flight Hours (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2007AC	Unscheduled Maintenance Material (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2007AD	Host Nation Training (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination		EA	.000	OPTION PERIOD
2008	Super Huey Retrofit Program (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	0.00	EA	.000	0.00 OPTION PERIOD

B4

Line Item Summary	Document Number	Title	Page
	SAQMPD05C1103	INL Aviation Support Services	16 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
2009	OV10D SLEP II Program (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	0.00	EA	.000	0.00 OPTION PERIOD
2010	UH1N Retrofit Program (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	0.00	EA	.000	0.00 OPTION PERIOD
2011	Cost Plus Fixed Fee Task Orders (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	0.00	LT	.000	0.00 OPTION PERIOD
2012	Fixed Price Task Orders (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	0.00	LT	.000	0.00 OPTION PERIOD
2013	Defense Base Act Insurance (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2014	Third-Party Aviation Liability Insurance (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2015	CONUS Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2016	Colombia Eradication Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2017	Plan Colombia Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		OPTION PERIOD

Line Item Summary	Document Number	Title	Page
	SAQMPD05C1103	INL Aviation Support Services	17 of 17

See Line Item(s)

Line Item No.	Description	Quantity	Unit	Unit Price	Total Cost (Includes Discounts)
2018	Peru Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2019	Bolivia Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
2020	Pakistan Scheduled Maintenance Material - Major Components (Start to End) Date (11/01/2007 to 10/31/2008) FOB: Destination	1.00	LT		
	INL/A Aviation Support Services			Total Cost: USD	543,517,244.00 (USD)
				Total Cost: USD (Including Tax)	543,517,244.00 (USD)

B4